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Ministry of Cohesion and Regional Development, Kotnikova 5, SI – 1000 Ljubljana, Slovenia, acting as 
the Managing Authority (hereinafter referred to as the MA) of the Interreg Programme Slovenia-
Hungary, hereinafter referred to as IP SI-HU, represented by Name, the Head of MA,  
 
and  
 
Organisation, represented by its authorized representative, Name, Title, acting as Lead Partner 
(hereinafter referred to as LP) and representing the partners (according to Partnership Agreement) of 
the respective project 
 
hereby conclude the following 

 
ERDF SUBSIDY CONTRACT FOR THE 2ND CALL NO ...  

 
 
The subject matter of this ERDF Subsidy Contract (hereinafter referred to as Contract) is the legally 
binding agreement on implementation and management of the  
 

Project Name:  

Project Acronym:  

Project Number:   

LP Organisation:  

Priority:  

Specific Objective:  

Project start date:  

Project end date:  

 
 

Article 1 
Legal framework 

 
1. This Contract is concluded on the basis of: 

 
a) Regulation (EU, Euratom) No 2024/2509 of the European Parliament and of the Council of 23 

September 2024 on the financial rules applicable to the general budget of the Union and 
repealing Council Regulation (EC, Euratom) No 966/2012, together with related Delegated or 
Implementing Acts, with all the amendments; 

b)  Regulation (EU, Euratom) 2020/2092 of the European Parliament and of the Council of 16 
December 2020 on a general regime of conditionality for the protection of the Union budget, 
with all the amendments;  

c) The European Structural and Investment Funds Regulations, Delegated and Implementing Acts 
for the 2021-2027 period, especially: 

• Regulation (EU) 2021/1060 of the European Parliament and of the Council of 24 June 
2021, laying down common provisions on the European Regional Development Fund, 
the European Social Fund Plus, the Cohesion Fund, the Just Transition Fund and the 
European Maritime, Fisheries and Aquaculture Fund and financial rules for those and 
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for the Asylum, Migration and Integration Fund, the Internal Security Fund and the 
Instrument for Financial Support for Border Management and Visa Policy (Common 
Provisions Regulation – hereinafter referred to as CPR), with all the amendments; 

• Regulation (EU) 2021/1059 of the European Parliament and of the Council of 24 June 
2021 on specific provisions for the European territorial cooperation goal (Interreg) 
supported by the European Regional Development Fund and external financing 
instruments (hereinafter referred to as Interreg Regulation), with all the 
amendments; 

• Regulation (EU) 2021/1058 of the European Parliament and of the Council of 24 June 
2021 on the European Regional Development Fund and on the Cohesion Fund 
(hereinafter referred to as ERDF Regulation), with all the amendments; 

d) Regulation (EU) 2016/679 of 27 April 2016 on the protection of natural persons with regard to 
the processing of personal data and on the free movement of such data, and repealing 
directive 95/46/EC (General Data Protection Regulation, hereinafter referred to as GDPR), with 
all the amendments; 

e) Commisson Regulation (EU) No 2831/2023 of 13 December 2023 on the application of Articles 
107 and 108 of the Treaty on the Functioning of the European Union to de minimis aid 
relevance, Regulation (EU) No 651/2014 of 17 June 2014 declaring certain categories of aid 
compatible with the internal market in application of Articles 107 and 108 of the Treaty, with 
all the amendments; Delegated and Implementing acts, as well as all applicable decisions and 
rulings in the field of State aid; 

f) Community and national rules for public procurement and entry into the markets, protection 
of the environment, equal opportunities between men and women, State aid/de minimis rules 
and prevention of fraud; 

g) Commission Decision C (2019) 3452 of 14 May 2019 laying down the guidelines for determining 
financial corrections to be made to expenditure financed by the Union for non-compliance 
with the applicable rules on public procurement, with all the amendments; 

h) Regulation (EU, Euratom) No 883/2013, as regards cooperation with the European Public 
Prosecutor’s Office and the effectiveness of the European Anti-Fraud Office investigations, 
with all the amendments; 

i) National and EU rules applicable to the LP and its Project Partners (hereinafter referred to as 
PP) and their activities; 

j) Interreg Programme Slovenia-Hungary 2021-2027, with all the amendments; 
k) Strategic Environmental Assessment (SEA) of the Interreg Programme Slovenia-Hungary 2021-

2027; 
l) 2nd Open Call for Proposals for standard projects, with all the amendments; 
m) Manual for Beneficiaries for the IP SI-HU for 2nd Call, with all the amendments; 
n) Latest valid version of the Application Form, including all approved changes, as stored in the 

Joint electronic monitoring system (hereinafter referred to as Jems); 
o) Decision of the Monitoring Committee (hereinafter referred to as the MC) on the approval of 

the project. 
 
2. Principles to be applied especially in case EU regulations are in place for a certain topic take 

precedence. The programme may set programme-specific rules in the Manual for Beneficiaries 
respecting the framework provided by the EU and national rules. In case none of the above has 
regulated a certain topic, national rules apply.  
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Article 2 
Award of Subsidy 

 
1. The MC has approved the project [XX] on [date]. The decision of the MC is based on the criteria 

set out in the Manual for Beneficiaries and approved by the MC. In case the respective decision of 
the MC has set special conditions they have to be followed.  

 
2. On the basis of the MC decision the subsidy of maximum [amount] EUR is awarded by the MA to 

the LP organisation of the project from the ERDF funds. 
 
3. Approved financial plan and ERDF contribution (EUR) 
 

Approved ERDF contribution  
(maximum amount) 

EUR 

National Public contribution  
(maximum amount) 

EUR 

National Private contribution  
(maximum amount) 

EUR 

TOTAL FUNDING EUR 

 
4. The project financing is the sum of the total amount of co-financing coming from the partners in 

the participating Member States and the total amount awarded from funds of the IP SI-HU. All 
contributions are considered maximum provisional amounts.  

 
5. The disbursement of ERDF Subsidy is conducted in accordance of the PP ERDF Subsidy rate as 

approved in the Application Form (hereinafter referred to as the AF).  
 

6. LP acknowledges that during the implementation project can become State aid relevant. In such 
case the LP shall immediately inform the MA/JS in written form about it. LP agrees that provisional 
amounts of ERDF co-financing may be reduced based on a revised project State aid opinion. In case 
of recognized State aid, LP and PPs shall provide the adequate amount to complete the reduced 
ERDF co-financing to the planned project value from their own financing.  
 

7. Underspending: 

a) Underspending in general will lead to proportional reduction of the total budget approved for 
the project for IP SI-HU funding. The final amount of the ERDF will be paid on the basis of the 
verified total eligible expenditure only. 

b) Considerable underspending of project funds will lead to cutting the project budget and ERDF 
funding respectively. 

c) The assessment of project spending will be based on planned project expenditures from the 
2nd reporting period onwards. The project is allowed to underspend up to 15% of its budget.  
Underspending beyond the set limits is only acceptable in cases where individual costs have 
been delayed due to reasons beyond the control of the partner(s). 

d) If the project has underspent more than the allowed amount, the amount exceeding the set 
limit might be deducted from the project budget and ERDF funding.  

  
8. Disbursement of the Subsidy will be the subject of the condition that all programme management 

verifications have been carried out adequately. 
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9. If the European Commission (hereinafter referred to as the EC) fails to make funds available to the 

IP SI-HU for any reason, the MA is entitled to withhold payments for as long as is needed or, as an 
ultimate tool, to terminate this Contract.  
 

10. In case of serious failure to achieve the targets relating to output indicators, financial corrections 
may apply at the level of the project. 

 
11. If the LP fails to meet the requirements of the co-financing as set out in this Contract based on the 

approved AF, the MA is either entitled to terminate this Contract or reduce the amount of Subsidy 
proportionately. LP may use the complaint procedure against such MA actions. Should the LP make 
use of the Complaint Procedure and the parties concerned do not find any mutual consent within 
a reasonable time after having exchanged information on the matter, any claim by the LP against 
the MA is excluded.   

 
 

Article 3 
Object of use, eligibility of costs and project changes 

 
1. The Subsidy is awarded exclusively for the implementation of the project as it is described in the 

latest valid version of the AF. 
 
2. The LP shall implement the project with the requisite care, efficiency, transparency and diligence, 

in line with best practice in the field concerned and in compliance with this Contract. For this 
purpose, the LP shall mobilize all the financial, human and material resources required for full 
implementation of the project as specified in the AF. 

 
3. To be co-financed by the programme, project expenditure has to comply with the methods for 

determining the costs of the project (real costs or simplified cost options) for each cost category 
as defined in the Manual for Beneficiaries and last valid version of the AF. 

 
4. Costs which qualify for a Subsidy pursuant to Article 2 of this Contract, exclusively consist of eligible 

costs and conditions for support as defined in the budget structure of the latest valid AF. The 
eligibility of costs for ERDF is regulated by the compliance of the expenditure with the provisions 
of Article 1 and Article 6 of this Contract. Partner Reports must be validated by the Controller and 
then submitted by the LP within the Project Report to the Joint Secretariat (hereinafter referred 
to as JS) in compliance with the procedure set out in the Manual for Beneficiaries. 

 
5. In compliance with Article 63 (9) of CPR the LP ensures that expenditure items included in requests 

for reimbursement do not receive support from the same or any other EU Programme, EU fund or 
Union instrument. 

 
6. Costs for the project implementation are eligible, if they were incurred and paid within the start 

and end date of the project as defined in this Contract. In addition, expenditure incurred in the last 
reporting period and paid within 60 days from the end date of the project are considered eligible 
as well. 

 
7. The LP is entitled to apply for changes to the budget or content during project implementation. As 

a general rule, major changes could be done not more than 2 times during the project duration. 
All changes require an official Change Request to the JS in accordance with the procedure set in 
the Manual for Beneficiaries. The project changes have to be approved either by the MA/JS or MC 
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depending on their nature. This may require also a modification of the Contract. The LP is obliged 
to clearly state the nature of changes and the arguments behind each modification whether 
budget/financing or content related in the Change Request submitted to the JS. 

 
 

Article 4 
Request for payments 

 
1. The LP may only request payments by providing proof of progress of the project as described in 

the latest valid version of the AF. All reports are filled in in the Jems, where also all checks are 
made. Instructions are laid down in the reporting forms and in the Manual for Beneficiaries. The 
LP ensures that the co-financing rate of each PP has been taken into account in the reporting 
procedure allowing correct allocation of ERDF financing to each PP. 
 

2. The Partner Reports have to be submitted for verification in the Jems in 30 calendar days after the 
end of the reporting period, except for last reporting period which has to be done in 60 days.  

 
3. The Project Reports have to be submitted to the JS 5 months after the end of the reporting period. 

If the submission deadline is exceeded by more than 6 months, the MA may decide not to approve 
the costs relevant for the concerned reporting period. 
 

4. In case the JS has questions on the reports, PPs will be given time to answer those questions. If no 
reply is received within the deadline, the JS will proceed with the information that is available. 
Where the JS does not have enough information justifying the eligibility of the cost, it will be 
deemed ineligible. 

 
5. The MA reserves the right not to accept – in part or in full – certificates of expenditure if due to 

the results of its own checks and/or controls or audits performed by another authority such a 
certificate or the facts stated therein prove to be incorrect or if the underlying activities are not in 
line with the legal framework as set out in Article 1 of this Contract. In such a case, the MA will 
either reduce the claimed certified amount, request for repayment of funds already paid out 
unduly or set them off against the next request for payment submitted by the LP, if possible. In 
compliance with Article 74 (1) (b) of CPR, payments to the project can be suspended partially or in 
full in cases of suspicion of an irregularity.  

 
6. Based on the fact that payments by the EC to the MA will only be made in accordance with the 

corresponding budget commitments, as set in Article 105 of CPR, the LP must request payments 
in accordance with the latest valid version of the AF. Payments not requested in time, in full or 
non-compliant with the procedure set in the Manual for Beneficiaries may be lost if the IP SI-HU 
experiences a de-commitment. The consideration whether payments are reduced due to the de-
commitment process will be done at the end of each year of the approved project duration time. 
Any unjustified delay in reporting or in the clarification process of the Project Report, either by LP 
or by PPs, can imply a reduction or ending payments granted with ERDF Subsidy contract. A failure 
to comply with the requirements set for the proper audit trail may also lead to reduction or ending 
of the payments.  

 
7. In case of system errors detected within audits, the MA also has the right to temporarily withhold 

payments. Payment suspension(s) shall be lifted as soon as observations and/or reservations 
raised by the relevant bodies have been withdrawn. 
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8. Once the Project Report has been received by the JS, the admissibility check, content and financial 
assessment of the Project Report by the JS and validation by the MA have been completed 
successfully, the Body performing the accounting function (hereinafter referred to as BAF) will 
transfer the eligible ERDF Subsidy to the LP without any delay and within 80 calendar days, given 
that funds are available. The ERDF amount will be disbursed in EUR only and transferred to the 
account of the LP as indicated by the LP in Jems. In exceptional cases the funds can be transferred 
directly to the PPs. By paying out the Subsidy according to this Contract the MA fulfils its obligations 
resulting from the present Contract. 
 

9. The MA is entitled to withhold any ERDF payment until all unclear issues related to the 
implementation, management and reporting are clarified and is also entitled to deduct any 
ineligible cost found during the validation process and as a result proportionately reduce the ERDF 
co-financing of the project. 
 

10. The LP is committed to ensure at least 20% of their own contribution and/or other sources as 
indicated in the AF.   

 
 

Article 5 
Obligations and liability of the Lead Partner 

 
1. The LP bears sole financial and legal responsibility for the completion of the project. 

 
2. The LP guarantees that the project is implemented and managed in accordance with the legal 

framework in Article 1 of this Contract.  
 
3. The LP guarantees that it is entitled to represent the PPs participating in the project bearing the 

sole responsibility of delivering as well as receiving all the information relevant for the project 
management between LP and PPs and that it has established with the PPs the division of the 
responsibilities in the form of a Partnership Agreement. The MA is not a party in the Partnership 
Agreement or in the disputes that may arise between the contracting parties or towards third 
parties. 

 
4. The LP is directly responsible for forwarding all relevant information and guidance given by the MA 

and JS to the PPs. 
 
5. The LP furthermore guarantees that all the mandatory permits required by EU or national 

legislation needed for the implementation of the project have been obtained in due time and that 
any conditions for approval set by the MC has been fulfilled. 
 

6. The LP guarantees furthermore that the whole partnership has complied with all requirements 
under the applicable legal framework set by the Article 1 of this Contract. 

 
7. The LP is liable towards the MA for ensuring that: 

a) the project implementation is in line with the work plan, the time schedule and the approved 
budget, as indicated in the latest valid version of the AF; 

b) all its PPs have a legal status which is in line with the definition in the Manual for Beneficiaries 
as it is in force on the date when this Contract is signed; 

c) all expenditure reported in the Project Report has been validated according to the procedures 
set in the Manual for Beneficiaries; 
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d) all PPs fulfil their obligations under this Contract and with respect of the legal requirements 
set by the Article 1 of this Contract; 

 
e) State aid/de minimis rules are applied as instructed in the Manual for Beneficiaries and that 

any organisation receiving ERDF and national public subsidies under the IP SI-HU complies with 
the State aid/de minimis rules (if this is not the case, the MA is entitled to recover the ERDF 
sums unduly paid); 

f) adequate resources and time are reserved for the closure measures prior to the actual closure 
date indicated in the latest valid version of the AF and in this Contract. 

 
8. If the MA demands repayment of Subsidy funds in accordance with this Contract, the LP is liable 

to the MA for the total amount of the Subsidy. LP is responsible for the transfer of repayment of 
any ineligible amount to the BAF. The transfer shall be made within 90 calendar days after the 
receipt of the official notification from the BAF in which the demand for the repayment on the 
basis of information provided by the MA is given. 
 

9. The MA cannot under any circumstances or for any reason be held liable for damage or injury 
sustained by the staff or property of the LP or the PPs during the project implementation. The MA 
therefore cannot accept any claim for compensation or increases in payment in connection with 
such damage or injury. 
 

10. The LP shall assume liability to third parties including liability for damage or injury on any kind 
sustained by them while the project is being carried out. The LP shall discharge the MA of all liability 
associated with any claim or action brought as a result of a non-compliance of rules or regulations 
by the LP or PPs as result of violation of a third party’s rights. 
 

11. In addition to the obligations of the LP as already stated, the LP undertakes: 
a) to ensure that a separate accounting code is opened for the project in the accounting systems 

of  the LP and to ensure that any received Subsidy can be clearly identified and repaid if 
necessary due to irregularities; 

b) to harmonise the Partnership Agreement with all partners immediately after the signature of 
this Contract if needed and to inform the JS about any envisaged changes of the Partnership 
Agreement; 

c) to ensure within the partnership that all the costs of each PP are paid out by the respective 
partner and from the respective partner’s own cost centre; 

d) to inform the MA immediately in case additional EU/public funding (except funding indicated 
in the latest valid version of the AF) is received for the project expenditure in whole or in part 
during the whole duration of the project; 

e) to provide the MA or JS with any information requested without any delay; 

f) to take all necessary precautions to avoid conflict of interests (incl. PP) and inform the JS 
without any delay in case of a situation constituting or likely to lead to any such conflict. There 
is a conflict of interests when impartial and objective exercise of the functions of any person 
under this Contract is compromised for reasons involving family, emotional life, political or 
national affinity, and economic interest of any other shared interest with another person. 
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Article 6 
Information and Communication 

 
1. All information and communication measures provided by the beneficiaries must acknowledge 

support from the IP SI-HU, in compliance with the requirements set by the legal framework in 
Article 1 of this Contract and the respective part of the Manual for Beneficiaries. In any public 
material used to promote or disseminate the project activities, whether printed or electronically 
available, the use of the programme logo or Interreg project logo is mandatory as set in the 
respective part of the Manual for Beneficiaries. 
 

2. The LP takes full responsibility for the content of any notice, publication or publicity product which 
has been developed by the LP, any of the PPs, or third parties on behalf of the LP or the PPs. Should 
a third party claim compensation for damages (e.g. due to an infringement of intellectual property 
rights), the LP will indemnify the MA should the MA suffer any damage because of the content of 
the publicity and information material. 
 

3. Any notice or publication relating to the project made in any form and by any means, including 
digital and online, does not reflect the programme´s view and the programme authorities are not 
liable for any use that may be made of the information contained therein. 

 
4. The MA must be authorised to publish, in any form and on or by any medium, including the 

Internet, (parts of) the project data in order to fulfil its own reporting, communication and visibility 
obligations arising from the body of rules and regulations listed in Article 1 of this Contract. 
Personal data must be processed in line with the GDPR.  

5. On behalf of the programme bodies and of other programme promoters, the MA is entitled to use 
the outputs/results of the project in order to guarantee a wide spread of the project deliverables 
and outputs, and to make them available to the public. The LP agrees that the outputs are 
forwarded by the MA to other programme authorities, as well as to Member States participating 
in the programme, to use this material to showcase how the co-financing is used. 
 

6. Any communication campaign, media appearance or other publicity of the project must be 
communicated to the MA/JS for potential website updates or showcases. 

 
7. In the spirit of cooperation and exchange, the LP and the PPs must ensure that all the outputs and 

results produced are publicly available. They should be accessible and available to the general 
public in a usable format. The MA/JS and any other relevant programme, EU and national body 
can use them for information and communication purposes in the framework of the programme. 

 
8. The LP authorises the MA to use communication and visibility material produced by the project to 

showcase how the co-financing is used. Furthermore, the LP authorises the relevant programme 
body/ies to forward this material to other programme bodies, programme promoters at national 
level, as well as Union institutions, bodies, offices or agencies. For this purpose, the LP ensures 
that a royalty-free, non-exclusive and irrevocable licence to use such material and any pre-existing 
rights attached to it is granted to the aforementioned Programme and Union bodies in accordance 
with Annex IX of CPR. 

 
9. The LP is, in the frame of all activities and measures, obliged to inform the public about the support 

obtained and to ensure that information about the project (aims, partners, amount of funding and 
its source, a short description of project and its activities) is available on the internet (beneficiary’s 
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website, if existing) during project implementation. Once the project has ended this information 
must include the main results and outputs available for dissemination. 

 
10. In the case of non-compliance with the rules relating to the information and communication, 

financial corrections may apply, as defined in the legal requirements set by the Article 1 of this 
Contract. 

 
 

Article 7 
Durability and ownership of results 

 
1. In accordance with Article 65 of the CPR in projects comprising investment in infrastructure or 

productive investment LP shall repay the ERDF contribution if within five (5) years of the final 
payment to the beneficiary or within the period of time set out in State aid rules, where applicable, 
it is subject to any of the following: 

a) a cessation or transfer of a productive activity outside the programme area in which it received 
support; 

b) a change in ownership of an item of infrastructure which gives an undue advantage to a firm 
or a public body; 

c) a substantial change affecting its nature, objectives or implementation conditions which would 
result in undermining its original objectives.  

 
2. The LP is obliged to notify the MA of any such changes described beforehand for the MA to be able 

to determine which of the above-mentioned applies and the sums to be recovered. 
 
3. The LP ensures that the arrangements in ownerships, titles and industrial and intellectual property 

rights on the outputs of the projects are in accordance with this Article.  
 

4. The LP must inform the MA if there is any sensitive or confidential information, or any pre-existing 
intellectual property rights related to the project that must be respected. 

 
5. The LP ensures that results and outcomes of the project are joint. Consequently, the LP safeguards 

that each PP shall grant non-exclusive right of use of any produced work to all other PPs. The LP 
also ensures that while granting these rights to PP the specific national rules and instructions 
relevant for the ownership rights of the project outcomes and results are taken into account when 
necessary.  

 
6. The LP ensures that the results of the project, including studies or analysis produced during the 

implementation shall be made available to the public in order to guarantee a widespread publicity 
of the project’s outcomes in accordance of the approved AF and Partnership Agreement. 

 
7. The LP ensures via Partnership Agreement that the ownership principles of purchased equipment 

of LP and each PP after project closure have been taken into account and that the remaining value 
of the purchased equipment subject to measures, after the closure is in accordance with the 
conducted depreciation taking into account the relevant national specifications.  
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Article 8 
Irregularities and repayments 

 
 

1. In case of irregularities identified by programme body, national body or any relevant EU body 
during the project implementation the MA/JS is entitled to claim the repayment of contribution 
from the ERDF Funds in full or in part from the LP based on the irregularity report sent by the 
MA/JS. 
 

2. Therefore, in accordance with Article 26(1) a) of the Interreg Regulation the LP is always 
responsible for repayment of the ERDF Funds unduly paid to the project.  

 
3. If the MA/JS sends a request for repayment of the amount of ERDF Funds unduly paid, the LP is 

obliged to secure repayments from the PPs concerned and repay the amount specified by the 
MA/JS within 90 days from the sending date of the request for repayment. The due date for the 
repayment will be explicitly given in the request for repayment.  

4. If the LP cannot recover the ERDF Funds unduly paid to a PP on the basis of the partnership 
agreement existing between them, the LP shall inform the MA/JS in written form without 
prejudice of its obligation under point 2 of this Article.  

5. The MA/JS has the right under this Contract to impose interest on late payment on the amount 
paid back by the LP belatedly. In case of any delay in the repayment, the amount to be recovered 
shall be subject to interest on late payment, starting on the calendar day following the due date 
and ending on the actual date of repayment. In line with the Article 88 (2) of CPR the rate of 
interest on late payment shall be one-and-a-half percentage points above the rate applied by 
the European Central Bank in its main refinancing projects on the due date. 

 
6. The MA/JS has the right to recover the amounts specified in the request for repayment by 

deducting them from the Application for Reimbursement submitted by the LP. In case of 
compensation, the MA/JS informs the LP on the amount deducted from the AfR concerned. 

 
7. The MA/JS shall be informed by the LP in case an investigation on irregularity is ongoing for the 

project after its end date. In case the decision on irregularity is not available at the time of the 
submission of the final Project Report, the financial closure of the project might be suspended 
by the MA/JS for a maximum of 6 months from the deadline of submission of the final Project 
Report but not later than the Programme closure. 

 
8. Expenditure found eligible as a result of the irregularity procedure can be claimed only before 

the final payment to the project is approved by the MA/JS.  
 

 
Article 9 

Right of termination 
 
1. In addition to the right of termination laid down in Article 2 of this Contract, the MA is entitled 

depending on the case, totally or partially to terminate this Contract by a registered letter and, 
where relevant, to demand total or partial repayment of funds, if: 

a) the information the PPs were required to provide in the assessment and selection procedure, 
negotiation phase or the implementation of the project was false or incomplete or forged; or 
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b) the LP and PPs receive additional funding from the European Union for all or part of the project 
expenditure reported under the programme during the period of the implementation of the 
project; or 

c) the project has not been or cannot be implemented, or it has not been or cannot be 
implemented in due time; or 

d) a change has occurred in the project, e.g. with regard to nature, scale, ownership, cost, timing, 
partnership or completion of the project, that has put at risk the achievement of the results 
planned in the AF; or 

e) the project failed to reach the objectives, results and outputs planned in the Application Form, 
unless duly justified; or 

f) the termination of the participation of a project partner or a change in a project partner’s 
status substantially affects the implementation of the project or puts into question the award 
decision; or 

g) the LP has failed to submit required reports or proofs, or to supply necessary information, 
provided that the LP has received a written reminder setting an adequate deadline and 
explicitly specifying the legal consequences of a failure to comply with requirements, and has 
failed to comply with this deadline; or 

h) the LP has failed to immediately report events delaying or preventing the implementation of 
the project funded, or any circumstances leading to its modification; or 

i) project reporting does not follow the set schedules, making it impossible to determine that 
the project is being implemented according to plan and it will achieve the set objectives, results 
or outputs; or 

j) the LP has impeded or obstructed controls and audits; or 
k) the ownership of project outputs having the character of investments in infrastructure or 

productive investments did not remain with the concerned LP and/or PPs for the timeframe 
and under the conditions set in Article 65 of CPR; or 

l) the LP is not fulfilling its LP obligations, including communication with the MA and JS; or 
m) the Subsidy awarded has been partially or entirely misapplied for purposes other than those 

agreed upon; or 
n) insolvency proceedings are instituted against the assets of the LP or insolvency proceedings 

are dismissed due to lack of assets for cost recovery, provided that this appears to prevent or 
risk the implementation of the programme objectives, or the LP closes down; or 

o) the PPs, or any related person, have committed fraud or are involved in any illegal activity 
detrimental to the EU’s financial interests; or 

p) subject to the provisions of Article 12 of this Contract, the LP wholly or partly sells, leases or 
lets the project to a third party; or 

q) it has become impossible to verify that the final report is correct and thus the eligibility of the 
project; or 

r) EU legislation and/or national legislation has been violated; or 
s) the LP has failed to fulfil any other conditions or requirements for assistance stipulated in this 

Contract. 
 
2. If the MA exercises its right of termination and decides to terminate funds, the LP is obliged to 

transfer the repayment amount to the BAF. The repayment amount is due within 90 calendar days 
following the date of the letter by which the BAF asserts the repayment claim based on the 
information received from the MA; the due date will be stated explicitly in the order for recovery. 
 

3. Bank charges incurred by the repayment of amounts due to the MA shall be borne entirely by the 
LP. 
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4. If the MA exercises its right of termination, offsetting by the LP is excluded unless its claim is 
undisputed or recognized by declaratory judgment. 

 
5. If any of the circumstances indicated in this Article occur before the full amount of Subsidy has 

been paid to the LP, payments may be discontinued and there shall be no claims to payment of 
the remaining amount. 

 
6. Any further legal claims shall remain unaffected by the above provisions. 
 

Article 10 
Archiving of project documents 

 
The LP is at all times obliged to retain for audit purposes all official files, documents and data about 
the project in their original form in a safe and orderly manner until 5 years from 31 December of the 
year in which the last payment by the MA to the LP is made. Longer statutory retention periods stated 
by national law and State aid regulations remain unaffected. The LP is obliged to store the invoices and 
to keep them clearly traceable in the bookkeeping for the Control and audit purposes and maintain 
records of invoices and list of bodies holding documentation in the audit trail in accordance with Article 
82 and Annex XIII of CPR and as defined in the Manual for Beneficiaries. The maintained and updated 
records/lists are made available to the MA or JS. 
 
 

Article 11 
Controls, audits and evaluations 

 
1. All the costs in each Project Report submitted by the LP to the JS must be verified by the Controller 

in compliance with the requirements set by the legal framework in Article 1 and Article 6 of this 
Contract. 

 
2. The Audit Authority  of the IP SI-HU, the responsible auditing bodies of the EU and, within their 

responsibility, the auditing bodies of the participating EU Member States as represented in the 
Group of Auditors or other national public auditing bodies are entitled to audit the proper use of 
funds by the LP or by the PPs or arrange for such an audit to be carried out by authorized persons.  

 
3. The LP as well as PPs will produce all documents required for the above controls and audit, provide 

necessary information and give access to its business premises. 
 

4. The LP as well as PPs must also provide all necessary information and access to documents for the 
purpose of carrying out programme or project evaluations to any authorised evaluator. 

 
5. The MA has the right to withhold the payments to the LP until all the required information and 

documentation have been delivered. 
 

6. The MA has the right to suspend payments should the project become subject to controls or audits 
by the MA/JS, AA or relevant EU bodies until these controls or audits have been completed. Should 
the AA issue statements on the national control systems and identify problems of a systemic 
character, the MA has the right to suspend payments to the LP until the case has been resolved. 

 
7. In case this Contract has been terminated, the rights and duties stipulated in this Article must, 

however, persist. 
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Article 12 
Assignment, legal succession 

 
1. The MA is entitled at any time to transfer its rights and duties under this Contract. In case of 

assignment the MA will inform the LP without delay. 
 
2. The LP is in exceptional cases and in well-founded circumstances allowed to transfer its duties and 

rights under this Contract only after prior written consent of the MA and the MC.  
 
3. In cases of legal succession, e.g. where the LP or a PP changes its legal form, the LP or PP is obliged 

to transfer all duties under this Contract to the legal successor. The LP shall notify the MA about 
any change beforehand in written. 

 
 

Article 13 
Integrity Commitment 

 
1. LP warrants and undertakes that no person, involved in the project preparation or implementation, 

to its present knowledge has committed, any of the following acts and that no person, with its 
consent or prior knowledge, has or will commit any such act, that is to say: 
 
a) the offering, giving, receiving or soliciting of any improper advantage to influence the action 

of a person holding a public office or function or a director or employee of a public authority 
or public enterprise or a director or official of a public international organisation in connection 
with any procurement process or in the execution of any contract in connection with the 
Project; or 

b) any act which improperly influences or aims improperly to influence the procurement process 
or the implementation of the Project to the detriment of the LP, including collusion between 
tenderers. 
 

2. LP undertakes to inform the MA if it should become aware of any fact or information suggestive of 
the commission of any such act. 

 
 

Article 14  
Data management and data protection 

 
1. Any personal data under this Contract must be processed by the LP/PP, MA/ JS or other relevant 

programme bodies in accordance with the provisions of GDPR.  
 
2. In accordance with Article 4 of CPR, the MA, other programme bodies and the Commission must be 

allowed to process personal data, where necessary for the purpose of carrying out their respective 
obligations under the body of rules and regulations referred to in Article 1 of this Contract, in 
particular for monitoring, reporting, communication, publication, evaluation, financial 
management, verifications and audits and, where applicable, for determining the eligibility of 
participants. 

 
3. The MA may transfer project and /or personal data to relevant programme bodies and national 

authorities for the same purposes as listed in paragraph 2 of this Article.   
 

Article 15  
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Force majeure  
 

1. Force majeure shall mean any unforeseeable and exceptional event affecting the fulfilment of any 
obligation under this Contract, which is beyond the control of the MA/JS, LP and PPs and cannot 
be overcome despite their reasonable endeavours (e.g. substantial changes due to changes in 
political or financial terms). Any default of a product or service or delays in making them available 
for the purpose of performing this Contract and affecting the project performance, including, for 
instance, anomalies in the functioning or performance of product or services, labour disputes, 
strikes or financial difficulties do not constitute force majeure.  
 

2. If the LP or PPs are subject to force majeure liable to affect the fulfilment of its/their obligations 
under this Contract, the LP shall notify the MA/JS without delay, stating the nature, likely duration 
and foreseeable effects.  

 
3. MA/JS may suspend the implementation of the project part concerned and decide on the 

suspension of payment to the project partner that is subject to force majeure until it cannot fulfil 
its obligations under this Contract. In this case the LP shall initiate the modification of the project 
documentation, if necessary. In case force majeure no longer exists, LP shall notify MA/JS without 
delay.   
 

4. If the MA/JS is subject to force majeure liable to affect the fulfilment of its obligations within the 
framework of this Contract, it shall notify it to the LP without delay, stating the nature, likely 
duration and foreseeable effects.  

 
5. Neither the MA/JS nor the LP or the PPs shall be considered to be in breach of their obligations to 

execute the project if it has been prevented from being implemented due to force majeure. Where 
LP or PPs cannot fulfil their obligations to execute the project due to force majeure, only eligible 
expenditure for those activities which have actually been implemented until the date of the event 
identified as force majeure may be reimbursed. All necessary measures shall be taken to limit 
damages to the minimum.  

 
 

Article 16 
Concluding provisions 

 
1. This Contract shall take effect on the date it is signed by both parties covering the approved 

duration time of the project and shall expire only after the retention date for audit purposes, as 
defined in Article 10 of this Contract. The specific requirements set by Article 1 of this Contract 
concerning e.g. archiving, ownership rights, generation of revenues, audit trail, audit and publicity 
measures, irregularities are valid for the LP and PPs beyond the expiration date of the Contract. 

 
2. The IP SI-HU uses the Jems for reporting, applying for project changes and other procedures 

related to the implementation of the project. Each user is responsible for keeping safe the user’s 
name and password and is responsible for all activities done with their user name. 

 
3. The correspondence with the MA and JS under this Contract must be in writing and bilingual in 

Slovene and Hungarian language. Only in exceptional cases, English language is allowed. 
 

4. Contact person responsible for the execution of this Contract from the JS on behalf of the MA is 
Name of the JS member. 
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5. All programme related relevant information for the LP and PPs is available on the programme`s 
website www.SI-HU.eu in Slovene, Hungarian or English language. 

 
6. If any provision in this Contract should be wholly or partly ineffective, the parties to the Contract 

will replace ineffective provision by an effective provision which comes as close as possible to the 
purpose of the ineffective provision. This procedure in conducted in written form by the parties 
concerned. In case of differences that are not ruled by this Contract the parties concerned will 
agree on aiming to find a mutual consent on the issue. 

 
7. Amendments and supplements to this Contract and any waiver of the requirement must be in 

written form. 
 
8. All decisions made by the MA or JS can be appealed against according to specific Complaint 

procedures in place by MA and JS as described in the Manual for Beneficiaries. 
 
9. This Contract is governed by the laws of the Republic of Slovenia. In case of any dispute between 

the parties concerning their contractual relationship, which could not be resolved amicably, the 
dispute shall be referred to the place of jurisdiction which is Court in Ljubljana, Republic of 
Slovenia.  

 
 
Signatures: 
 

Place and date:  
 
………………………………………………… 
Signature 
Name 
Head of MA 
Ministry of Cohesion and Regional Development, 
Kotnikova 5, SI – 1000 Ljubljana, Slovenia  
Stamp of the organisation  

Place and date:   
 
………………………………………………… 
Signature 
Name 
Title 
Name of organisation acting as LP 
Stamp of the organisation (if applicable) 

 


